MEMORANDUM

To: Lisa Agnor, City Manager

From: Jack Redmon, Director of Support Services

Date: May 6, 2016

Subject: Report and discussion regarding improvements to the Marshall Public Library
huilding

The following information was provided by the Library at the April 14, 2016 City Commission meeting,
regarding requested infrastructure improvements, with estimated costs, for the Marshall Public Library

building:

I have reviewed the information, and am recommending the following infrastructure improvements,

REQUESTED INFRASTRUCTURE IMPROVEMENTS EsTimATED COST

Glass frame walls in teen and children’s area
New flooring throughout building
New drop ceiling tiles with 6" insulation; clean grids
bemolish and rebuild existing restrooms to ADA specifications $197,000.00
Paint interior walls and trim; paint exterior
New electrical panel
Addition of cutlets and network terminations
Add handicap accessibility on library entrance doors $5,500.00
Update and add signage on the exterior of the library $38,000.00
Replace current lighting with LED lighting $35,000.00
Kitchenette upgrades $18,000.00

GRAND TOTAL INFRASTRUCTURE ESTIMATED COSTS $293,500.00

with estimated costs:

REQUESTED INFRASTRUCTURE IMPROVEMENTS EsTIMATED CosT

Glass frame walls in teen and children’s area
New flooring throughout building
New drop ceiling tiles with 6” insulation; clean grids
Demolish and rebuild existing restrooms to ADA specifications $197,000.00
Paint interior walls and trim; paint exterior
New electrical panel
Addition of outlets and network terminations
Add handicap accessibility on library entrance doors $5,500.00
Replace current lighting with LED lighting $35,000.00
Kitchenette upgrades $18,000.00
Architect $25,000.00

GRAND ToTaL INFRASTRUCTURE ESTIMATED COSTS $280,500.00

Please keep in mind that the Marshall Public Library Board of Trustees has committed $200,000 toward
the renovation project, for the purchase of new furnishings for the Library. The Friends of a Public
Library organization is also on board with the renovation project, but has not made a monetary
commitment at this time.



